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The attached tables provide costs estimates for
the Management Alternatives defined in the
Special Resource Study.  These estimates have
been provided based on the following assump-
tions:

Table 3 is a transcription of the 1991 esti-
mate prepared by Landmark Design for the
Carrie Furnaces.  It is the only itemized
estimate that has been prepared for this
site, inasmuch as access to the site since
that time has been limited due to its
remaining in private ownership of the Park
Corporation.

Table 4 adjusts the estimates, escalating
costs from 1991 to 2001.  It is important
to note that the Rivers of Steel National
Heritage Area (RSNHA) Management
Action Plan of 1995 included considerably
higher numbers for the “Steel Industry
Interpretive Center” proposed at the Carrie
Furnaces ($50 million), but that this facili-
ty was predicated on the assumption that

there would be a national park site estab-
lished there.  Table 2 shows removal of the
major exhibit from the 1991 estimate and
its replacement by a 20,000 SF exhibit,
assumed to be of a more modest scale than
the $50 million proposal.  

Table 5 provides order of magnitude esti-
mates for other Homestead elements.

Table 6 estimates an allowance for inter-
pretive linkages between Homestead ele-
ments.

Table 7 estimates an allowance for Lower
Mon River linkages.

Table 8 allocates these estimates across the
alternatives as defined in the draft, appor-
tioning costs from the previous tables and
apportioning local vs. NPS shares, com-
mensurate to the intent of each alternative.

Table 9 estimates NPS staff costs.

Table 3: Cost Estimates for Carrie Furnaces from 1991 Study
Visitor Interpretative Visitor Interpretative

Exhibits Rehabilitation facilities (buildings) facilities (sites) Total Notes

1. A/C Power House $68,983 $2,327,017 $2,396,000 (1)
2. Blowing Engine House $2,783,000 $1,359,000 $4,412,000 (1)
3. Site Between A/C and BEH $380,000 $380,000 (1)
4. Blast Furnace/Cast House 6 $50,600 $562,400 $613,000 (1)
5. Stoves & Dust Catchers $50,600 $367,400 $418,000 (1)
6. Blast Furnace/Cast House 7 $12,650 $379,350 $392,000 (1)
7. Gas Washing Area $37,950 $257,050 $295,000 (1)
8. Stock House $94,875 $345,125 $440,000 (1)
9. Ore Yard $76,000 $76,000 (1)
10 Ore Bridge $139,000 $139,000 (1)
11. Car Dumper $89,000 $89,000 (1)
12. Carrie Riverbank/Boat $401,000 $401,000 (1)
13. Car Parking (500 Spaces) $627,000 $627,000 (1)
14. Performance Area $751,034 $1,063,966 $1,185,000 (1)

Total 1991 Estimate $3,098,658 $6,528,342 $751,034 $1,184,966 $12,223,000

Notes: (1) Source of Estimates is 1991 Landmark Design Study
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Table 4: Adjustment of 1991 Carrie Furnace Estimate to 2001
Visitor Interpretative Visitor Interpretative

Exhibits Rehabilitation facilities (buildings) facilities (sites) Total Notes

1. 1991 Estimate $3,098,658 $6,528,342 $751,034 $1,844,966 $12,223,000 (2)
2. Escalate Estimate from 1991 to 2001 $4,112,703 $8,664,763 $996,813 $2,448,736 $16,233,016 (3)
3. Add factor for deterioration $4,332,382 $4,332,382 (4)
4. Remove 1991 Exhibit -$2,783,000 -$2,783,000 (5)
5. Add visitor facility/exhibit $5,692,500 $3,795,000 $9,487,500 (6)
6. 2001 Estimate $7,022,203 $12,997,145 4,791,813 $2,448,736 $27,259,898

Notes: (2) Estimate from Table 3

(3)  Escalation from 1991 to 2001 133% per R.S. Means for Pittsburgh region

(4)  Assume Rehabilitation cost increased by 50% due to 10 years of deterioration

(5)  Subtract exhibit assumed in line 2 of 1991 estimate, Table 3

(6)  Add cost of 20,000 SF visitor facility, include assumed 15,000 SF of exhibits

Table 5: Estimate of Cost of Other Homestead Resources
Visitor Interpretative Visitor Interpretative

Exhibits Rehabilitation facilities (buildings) facilities (sites) Total Notes

1. Bost Building Enhancement $1,897,500 $984,750 $2,846,250 (7)
2. Homestead Landing Site $2,755,170 $2,755,170 (8)
3. Homestead Historic District

Preservation Assist Grants $1,250,000 $1,250,000 (9)
Interpretation, site & bldgs $1,897,500 $984,750 $688,793 $3,535,043 (10)
Subtotal $3,795,000 $1,250,000 $1,897,500 $3,443,963 $10,386,463

Notes: (7) Assume added 5,000 SF of building and exhibit space to Bost Building

(8)  Assume 2 acres of site and interpretive work at Landing @ $25/SF

(9)  Assume 25 grants at $50k each within the Homestead Historic District

(10)  Assume a total of 5,000 SF of exhibit space in Historic District and interpretive improvement to 1/2 acre site

Table 6: Homestead Linkages
Visitor Interpretative Visitor Interpretative

Exhibits Rehabilitation facilities (buildings) facilities (sites) Total Notes

1. River Linkages
Additional Boat Landing at Battle Site $63,250 $63,250 $532,229 $658,729 (11)

2. Land Linkages
Between Homestead Resources $253,000 $250,000 $503,000 (12)
Subtotal $316,250 $0 $63,250 $782,229 $1,161,729

Notes: (11) Allowance for shelter, interpretive, and dock at Homestead Landing (escalate 1991 cost for river landing)

(8)  Allowance for 20 waysides

Table 7: Summary of Maximum Cost, by Element
Visitor Interpretative Visitor Interpretative

Exhibits Rehabilitation facilities (buildings) facilities (sites) Total Notes

Carrie $7,022,203 $12,997,145 $4,791,813 $2,448,736 $27,259,898
Homestead $3,795,000 $1,250,000 $1,897,500 $3,443,963 $10,386,463
Homestead Linkages $316,250 $63,250 $782,229 $1,161,729
Lower Mon Valley Linkages $1,454,750 $189,750 $3,321,061 $4,965,561
Totals $12,588,203 $14,247,145 $6,942,313 $9,995,988 $43,773,649
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Table 8: Cost Estimates and Allocation by SRS Alternative
Visitor Interpretative Visitor Interpretative

Exhibits Rehabilitation facilities (buildings) facilities (sites) Total Notes
Alternative 1 Rivers of Steel NHA

Carrie $7,022,203 $12,997,145 $4,791,813 $2,448,736 $27,259,898
Homestead $3,795,000 $1,250,000 $1,897,500 $3,443,963 $10,386,463
Homestead Linkages $316,250 $0 $63,250 $782,229 $1,161,729
Totals $11,133,453 $14,247,145 $6,752,563 $6,674,927 $38,808,089

Allocation by Source
NPS $0 $0 $0 $0 $0 (14)
Local (Including RSNHA funds) $11,133,453 $14,247,145 $6,752,563 $6,674,927 $38,808,089

Notes: (14) Assume no NPS Involvement beyond authorized assistance to NHA

Alternative 2 Homestead Steelworkers NHS
Carrie $7,022,203 $12,997,145 $4,791,813 $2,448,736 $27,259,898
Homestead $3,795,000 $1,250,000 $1,897,500 $3,443,963 $10,386,463
Homestead Linkages $316,250 $0 $63,250 $782,229 $1,161,729
Totals $11,133,453 $14,247,145 $6,752,563 $6,674,927 $38,808,089 (15)

Allocation by Source
NPS $870,000 $1,140,000 $540,000 $450,000 $3,000,000
Local (Including RSNHA funds) $10,263,453 $13,107,145 $6,212,563 $6,224,927 $35,808,089 (16)

Notes: (15) These costs to be the responsibility of the local management entity

(16) Local costs to be responsibility of local management entitites, but may include part of NHA federal funds

Alternative 3 Lower Mon Valley Steel NPS
Carrie $7,022,203 $12,997,145 $4,791,813 $2,448,736 $27,259,898
Homestead $3,795,000 $1,250,000 $1,897,500 $3,443,963 $10,386,463
Homestead Linkages $316,250 $0 $63,250 $782,229 $1,161,729
Lower Mon Valley Linkages $1,454,750 $0 $189,750 $3,321,061 $4,965,561
Totals $12,588,203 $14,247,145 $6,942,313 $9,995,988 $43,773,649

Allocation by Source
NPS $870,000 $960,000 $480,000 $690,000 $3,000,000
Local (Including RSNHA funds) $11,718,203 $13,287,145 $6,462,313 $9,305,988 $40,773,649 (16)

Notes: (16) Local costs to be responsibility of local management entitites, but may include part of NHA federal funds

Table 9: NPS Annual Operations Cost Estimate, by SRS Alternative
FTE Interpretation and Support Services Total

Technical Assistance Annual Cost/FTE Costs) Costs

Alternative 1: Rivers of Steel 0 $0 $0 $0
Alternative 2:  Steel Workers’ NHS 2 $110,000 $22,000 $132,000
Alternative 3:  Lower Mon Valley NHS 2 $110,000 $22,000 $132,000


